

**PUD NO. 1 OF SKAGIT COUNTY  
WEST MOUNT VERNON PIPELINE REPLACEMENT PROJECT**

**ADDENDUM NO. 1**

Date of Issue: December 11, 2023

**To All Planholders and/or Prospective Bidders:**

**The time and place of bidding remains unchanged** as 10:00 AM, Wednesday, December 20, 2023 at Public Utility District No. 1 of Skagit County.

Acknowledge receipt of this Addendum in the space provided in the BID FORM. Failure to do so may subject the Bidder to disqualification.

The following changes, additions, and/or deletions are hereby made a part of the project bid documents for the West Mount Vernon Pipeline Replacement Project, and shall have the same effect as if set forth therein.

**A. PROPOSAL**

- a. Remove the existing Bid Schedule (Proposal pages 3 & 4) and insert the attached Bid Schedule (Proposal pages 3 & 4) revised December 11, 2023.

The Bid Schedule changes include the Bid Schedule Title Revision to West Mount Vernon Pipeline Replacement Project

- b. Remove the existing Bid Bond (Proposal page 9) and insert the attached Bid Bond (Proposal page 9) revised December 11, 2023.

The Bid Bond page change includes the project title revision to West Mount Vernon Pipeline Replacement Project in paragraph 2.

This Addendum consists of this one (1) cover page and three (3) attached pages, for a total of **four (4) pages**.



12/11/2023

Mark Handzlik, P.E., Engineering Manager

Appended hereto and part of Addendum No. 1

- A. Revised Bid Schedule (2 pages)
- B. Revised Bid Bond (1 page)

**WEST MOUNT VERNON PIPELINE REPLACEMENT PROJECT**

**BID SCHEDULE**

<b>Item No.</b>	<b>Bid Schedule Description</b>	<b>Estimated Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>
1	Mobilization	1	LS	\$	\$
2	Accident Prevention Program and Site Specific Health and Safety Plan, Including COVID-19 Protection Plan	1	LS	\$	\$
3	SPCC and TESC Plan	1	LS	\$	\$
4	ESC Lead	1	LS	\$	\$
5	Install and Maintain Temporary Erosion Control and Water Pollution Control Measures	1	LS	\$	\$
6	Traffic Control Supervisor	50	Day	\$	\$
7	Flaggers	750	HR	\$	\$
8	Traffic Control Signs and Devices	1	LS	\$	\$
9	Furnish Portable Changeable Message Sign (PCMS)	10	DAY	\$	\$
10	Furnish and Install Adequate Site and Trench Safety Systems in Accordance with Chapter RCW 49.17	2,960	LF	\$	\$
11	Sawcut Pavement for Permanent Patch	1,581	LF	\$	\$
12	Furnish and Install Engineer-Ordered Trench Stabilization Material	51	TON	\$	\$
13	Furnish and Install Engineer-Ordered Over Excavation	30	CY	\$	\$
14	Furnish and Place Crushed Surfacing Material, Top Course	400	TON	\$	\$
15	Furnish, Place and Compact HMA Class ½-Inch, P.G. 64-22 for Permanent Patch	165	TON	\$	\$
16	Furnish & Install 8" PVCO C-909 CL235 Pipe, Including Trench Excavation, Backfill and Compaction	2,960	LF	\$	\$
17	Furnish and Install 8" x 8" DI Cross, Fitting	1	EA	\$	\$
18	Furnish and Install 8" x 8" DI Tee, Fitting	3	EA	\$	\$
19	Furnish and Install 8" DI 45 Degree Bend, Fitting	6	EA	\$	\$
20	Furnish and Install 8" DI Flange Adapter, Fitting	8	EA	\$	\$
21	Furnish and Install 8" DI Gate Valve w/ Valve Box and Cover	13	EA	\$	\$
22	Furnish and Install Fire Hydrant Assembly	8	EA	\$	\$

<b>Item No.</b>	<b>Bid Schedule Description</b>		<b>Unit</b>	<b>Unit Price</b>	<b>Total</b>
23	Replace 5/8-inch Water Service, Short Rehaul Municipex	28	EA	\$	\$
24	Replace 5/8-inch Water Service, Long Rehaul Municipex	27	EA	\$	\$
25	Waterline Flushing, Pressure Testing, Disinfection and Bac-T testing	1	LF	\$	\$
26	Connection Work for Tie-In at STA 4+30.5	1	LS	\$	\$
27	Connection Work for Tie-In at STA 7+44	1	LS	\$	\$
28	Connection Work for Tie-In at STA 21+50	1	LS	\$	\$
29	Connection Work for Tie-In at STA 28+35	1	LS	\$	\$
30	Connection Work for Tie-In at STA 31+98	1	LS	\$	\$
31	Connection Work for Tie-In at STA 38+23	1	LS	\$	\$
32	Landscape and Surface Restoration Force Account	1	FA	\$10,000	\$10,000

**Sub-Total Bid SCHEDULE** \_\_\_\_\_

**Sales Tax (8.8%)** \_\_\_\_\_

**Total Bid Amount** \_\_\_\_\_

**DOLLARS**

\_\_\_\_\_ Total Bid Amount (written in words)

**BID BOND**

KNOW ALL MEN BY THESE PRESENTS, that we, \_\_\_\_\_

Of \_\_\_\_\_

Hereinafter called the Contractor (Principal), and \_\_\_\_\_

a corporation duly organized and existing under and by virtue of the laws of the State of \_\_\_\_\_

hereinafter called the Surety, and authorized to transact business within the State of Washington as Surety,

are held and firmly bound unto Public Utility District No. 1 of Skagit County, Washington (Obligee) in the

full and penal sum of five percent (5%) of the total bid amount appearing on the bid proposal of said

principal for the work hereinafter described, for the payment of which, well and truly be made to the Owner,

the Contractor and the Surety bind themselves and each of their heirs, executors, administrators, successors,

and assigns, jointly and severally, firmly by these presents.

THE CONDITIONS OF THE ABOVE OBLIGATION ARE SUCH THAT WHEREAS, the Principal

herein is herewith submitting his or its bid proposal for **WEST MOUNT VERNON PIPELINE**

**REPLACEMENT PROJECT.**

NOW THEREFORE, if the bid proposal submitted by the Principal is accepted, and the contract is awarded

to said Principal, and if said Principal shall duly make and enter into and execute said contract and shall

furnish the Performance and Payment Bond as required by the bidding and contract documents within a period

of ten (10) days from and after said award, exclusive of the day of such award, then its obligation to pay the

above-mentioned penal sum as liquidated damages shall be null and void, otherwise it shall remain and be in

full force and effect.

Signed and sealed this \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

\_\_\_\_\_  
Contractor

\_\_\_\_\_  
Surety

By \_\_\_\_\_

By \_\_\_\_\_

Title \_\_\_\_\_

Corporate Seal

Corporate Seal

The Attorney-In-Fact who executes this bond on behalf of the Surety must attach a copy of his Power of Attorney as evidence of his authority.