
PUD NO. 1 OF SKAGIT COUNTY 

JUDY RESERVOIR TO MOUNT VERNON TRANSMISSION PIPELINE 
PHASE 2 

December 17, 2020 

ADDENDUM NO. 1 

To All Plan holders and/or Prospective Bidders: 

The following changes, additions, and/or deletions are hereby made a part of the project bid documents 
for the Judy Reservoir to Mount Vernon Transmission Pipeline Phase 2 and shall have the same effect as 
if set forth therein. Receipt of this Addendum must be acknowledged on your Bidder’s Proposal form. 
Failure to acknowledge receipt of this Addendum may result in your bid proposal being disqualified. 

GENERAL CLARIFICATIONS 

VOLUME 1 ITEMS – SPECIFICATIONS 

A. Table of Contents Sheet TOC-2 – Incorrect page number references

Remove and replace TOC-2 with the corrected version as included in this Addendum. 

Added 8.1 Section 1-10 Temporary Traffic Control SGC-08  

B. INVITATION TO BID and INSTRUCTIONS TO BIDDERS

1. Bid Due Date and Time
The due date and time for the bids has been changed.  Sealed bids are to arrive no later
than 10:00 AM, January 26, 2021.  The bid opening will be held virtually through
ZOOM Cloud Meetings no sooner than 10:01 AM on January 26, 2021.
The following is an updated Zoom meeting invite for the new bid date and time.

Join Zoom Meeting - Bid Opening - Judy Reservoir to Mount Vernon Transmission Pipeline,
Phase 2 (Rev. Per Add. No. 1)
https://skagitpud.zoom.us/j/83974112313?pwd=NjFZSHFPL09XT21UZlhCS0NkS1JmUT09

Meeting ID: 839 7411 2313
Passcode: 529074
One tap mobile
+12532158782,,83974112313#,,,,,,0#,,529074# US (Tacoma)
+16699006833,,83974112313#,,,,,,0#,,529074# US (San Jose)

Dial by your location 
+1 253 215 8782 US (Tacoma)
+1 669 900 6833 US (San Jose)
+1 346 248 7799 US (Houston)
+1 301 715 8592 US (Washington D.C)
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+1 312 626 6799 US (Chicago)
+1 929 205 6099 US (New York)

Meeting ID: 839 7411 2313  
Passcode: 529074  
Find your local number: https://skagitpud.zoom.us/u/khkFMhiqc  

Remove and replace INVITE TO BID – 2 and INSTRUCTIONS – 2 – Section 4.01 with the 
pages included in this Addendum.  

2. The following paragraph shall be removed from INVITE TO BID - 4

This project is partially funded through both the Washington State Public Works Board (PWB)
program with state funds and the Washington State Drinking Water State Revolving Fund
(DWSRF) Program with federal funds from the U.S. Environmental Protection Agency, as
such, both federal and state contracting provisions apply, including but not limited to Buy
America requirements.

The removed paragraph shall be replaced with the following paragraph

This project is partially funded through both the Washington State Public Works Board (PWB)
program with state funds and the Washington State Drinking Water State Revolving Fund
(DWSRF) Program with federal funds from the U.S. Environmental Protection Agency, as
such, both federal and state contracting provisions apply, including but not limited to American
Iron & Steel requirements.

3. The following paragraph shall be removed from INSTRUCTIONS- 7, 11.01 BIDDER
QUALIFICATIONS:

“Further, the apparent low Bidder must submit the Required Bidders’ Supplemental 
Responsibility Statement and any other documentation listed below by 4:30 PM the day 
of the bid opening, unless the District, in writing, allows additional time.”   

And replaced with: 
 “Further, the apparent low Bidder must submit the Required Bidders’ Supplemental 
Responsibility Statement and any other documentation listed below within 48 hours of 
bid opening, unless the District, in writing, allows additional time.”   

C. SUPPLEMENTARY GENERAL CONDITIONS

1. The following shall be removed from section 3.2 on sheet SGC-4:

3.2 Add the following new Section 1-03.8 Award and Execution of Contract:

1-03.8(1) The Contract for the Project shall be awarded to the responsible Bidder
submitting the lowest responsive Bid.  The lowest responsive Bid shall be determined by the 
total of the amount of the base Bid and the amount(s) Bid for any alternate(s) which the 
Owner, in its discretion, elects to include in the Contract.  

And replaced with: 

3.2 Add the following new Section 1-03.8 Award and Execution of Contract: 
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1-03.8(1) The Contract for the Project shall be awarded to the responsible Bidder 

submitting the lowest responsive Bid as per the INSTRUCTIONS TO BIDDERS, Section 
6.01 EVALUATION AND AWARD OF CONTRACT. 

 
D. PROPOSALS – 23 shall be revised as follows: 

 
1. Under STATEMENT OF BIDDER’S QUALIFICATIONS, the following statement shall be 

deleted “(All Supplementary Bidder Responsibility Criteria is to be submitted no later than 
4:30PM on the day of the bid)” and replaced with:  
 
“(All Supplementary Bidder Responsibility Criteria is to be submitted within 48 hours of bid 
opening, unless the District, in writing, allows additional time.)” 

 
E. 02150 – BORED AND JACKED CASINGS 

 
1. Insert attached Specification section 02150 – BORED AND JACKED CASINGS. 

 
F. FENCING TYPE CALL OUTS 

 
1. Clarification to bidders: Refer to individual restoration sheets 04C007 (Cann), 04C008 

(Johnson), 04C009 (Cannon), & O4C010 (Thomson) for fencing type call outs in addition to 
those shown on the 01 and 02 series drawings.  

 
OTHER ITEMS  
 

 
G. REFERENCE DOCUMENTS 

a. The project reference documents are accessible for viewing or downloading alongside the 
Contract Documents from both Builders Exchange (www.bxwa.com) and the Skagit PUD 
website (www.skagitpud.org).  The reference documents are not part of the contract 
documents and are for reference only.  
 

H. 12/8/20 PREBID MEETING MINUTES 
a. Included in this addendum 

 
I. 12/8/20 PREBID & POST PREBID MEETING QUESTIONS AND ANSWERS 

a. Included in this addendum 
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Judy Reservoir to Mount Vernon Issued for Bidding 
Transmission Pipeline Phase 2 TOC - 2 November 23, 2020 

 
AGREEMENT 
 Agreement Agreement - 01 
 Indemnification Agreement Agreement - 04 
 Certificate of Owner’s Attorney Agreement - 05 
 Performance and Payment Bond  Agreement - 06 
 Certificate as to Corporate Seal  Agreement - 08 
 
GENERAL CONDITIONS 
 General Conditions  GC - 01 
 
SUPPLEMENTARY GENERAL CONDITIONS 
 Supplementary General Conditions SGC - 02 
 1 Order of Precedence  SGC - 03 
 2 Section 1-01.3  Definitions (APWA) SGC - 03 
 3 Section 1-03 Award and Execution of Contract SGC - 03 
 3.1 Section 1-03.4  Contract Bond SGC - 03 
 3.2 Section 1-03.8 Award and Execution of Contract SGC - 04 
 4 Section 1-05 Control of Work SGC - 04 
 4.1 Section 1-05.0  Control of Work – General SGC - 04 
 4.2 Section 1-05.4  Conformance With and Deviations From Plans and Stakes SGC - 04 
 4.3 Section 1-05.10 Guaranties (APWA) SGC - 04 
 5.0 Section 1-07 Legal Relations and Responsibilities SGC - 04 
 5.1 Section 1-07.1  Owner Safe Access SGC - 05 
 5.2 Section 1-07.6  Permits and Licenses SGC - 05 
 5.3 Section 1-07.9 General Wages SGC - 05 
 5.4 Section 1-07.18 Public Liability and Property Damage Insurance SGC - 06 
 5.5 Section 1-07.26  Personal Liability of Public officers SGC - 06 
 6 Section 1-08 Prosecution and Progress SGC - 06 
 6.1 Section 1-08.5  Time for Completion (Contract Time) (APWA) SGC - 06 
 6.2 Section 1.08.9  Liquidated Damages SGC - 06 
 6.3 Section 1.08.10(2)  Termination for Public Convenience SGC - 06 
 7 Section 1-09 Measurement and Payment SCG - 06 
 7.1 Section 1-09.4  Equitable Adjustment SGC - 06 
 7.2 Section 1-09.6 Force Account SGC - 07 
 7.3 Section 1-09.11(3) Time Limitations and Jurisdiction SGC - 07 
 7.5 Section 1-09.14 Claims Against Contractor’s Retainage  
   and/or Public Contract Bond SGC - 07 
 8.1 Section 1-10  Temporary Traffic Control SGC - 08 
 
TECHNICAL SPECIFICATIONS 
DIVISION 00 – Procurement and Contracting Requirements 

00950 State and Federal Funding Requirements 
DIVISION 1 - General Requirements 

01010 Summary of Work 
01012 Reference Material 
01025 Measurement and Payment 
01060 Permits and Regulatory Requirements and Easements 
01070 Abbreviations of Institutions 
01090 Reference Standards 
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Judy Reservoir to Mount Vernon  Issued for Bidding 
Transmission Pipeline Phase 2 INVITE TO BID - 2 November 23, 2020 

INVITATION TO BID 
 
Notice is hereby given that Public Utility District No. 1 of Skagit County (District) will receive sealed Bids 
for the Judy Reservoir to Mount Vernon Transmission Pipeline – Phase II.  Each bid shall be placed in 
a sealed envelope and shall be mailed or delivered to the District office, 1415 Freeway Drive, Mount 
Vernon, Washington 98273, to arrive no later than 10:00 AM, January 26, 2021.  In person meetings are 
suspended; therefore, the bid opening will be held virtually through ZOOM Cloud Meetings no sooner than 
10:01 AM on January 26, 2021.  The web link, meeting ID, and passcode listed below, are also posted on 
the District’s website at www.SkagitPUD.org. 

Join Zoom Meeting - Bid Opening - Judy Reservoir to Mount Vernon Transmission Pipeline, Phase 2 
(Rev. Per Add. No. 1) 
https://skagitpud.zoom.us/j/83974112313?pwd=NjFZSHFPL09XT21UZlhCS0NkS1JmUT09  

Meeting ID: 839 7411 2313  
Passcode: 529074  
One tap mobile  
+12532158782,,83974112313#,,,,,,0#,,529074# US (Tacoma)  
+16699006833,,83974112313#,,,,,,0#,,529074# US (San Jose)  

Dial by your location  
        +1 253 215 8782 US (Tacoma)  
        +1 669 900 6833 US (San Jose)  
        +1 346 248 7799 US (Houston)  
        +1 301 715 8592 US (Washington D.C)  
        +1 312 626 6799 US (Chicago)  
        +1 929 205 6099 US (New York)  
Meeting ID: 839 7411 2313  
Passcode: 529074  
Find your local number: https://skagitpud.zoom.us/u/khkFMhiqc  

Judy Reservoir to Mount Vernon Transmission Pipeline – Phase II.   
 

1. Installation of water transmission and distribution piping and services within right-of-way 
and private property within the city of Mount Vernon and unincorporated Skagit County. 

2. The water transmission pipeline is 36 inches in diameter and is approximately 5.3 miles 
long. 

3. The Work will consist of the following elements: 
a. Layout and staking of all features under this Contract.  
b. Clearing and grubbing of the corridor.  
c. Mobilization and preparation of site and supporting utilities for Contactor and District 

field office facilities. Includes removal of facilities and restoration of property. 
d. Removal of structures.  
e. Installation, maintenance, and removal of temporary erosion control measures. 
f. Installation and removal of temporary bypass systems for streams.  
g. Potholing of existing utilities. 
h. Installation and maintenance of temporary traffic control measures.  
i. Installation of approximately 5.3 miles of 36-inch-diameter water transmission pipeline. 

Of the approximately 5.3 miles of water transmission pipeline: 
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Judy Reservoir to Mount Vernon  Issued for Bidding 
Transmission Pipeline Phase 2 INSTRUCTIONS - 2 November 23, 2020 

3.03 BID DOCUMENTS   
 

The Bid Documents for the Project include the following: 
Project Manual including general and technical specifications. 
Washington State Department of Transportation Standard Specifications (2020 Edition) 
Contract Drawings. 
Skagit PUD Design Standards and Details. 
WSDOT Standard Plans for Road, Bridge and Municipal Construction 

 
4.01 BIDS      
 
The project will be awarded based on the lowest responsive responsible Bidder.  Bids shall be made on 
the forms included herewith and shall be addressed to the Public Utility District No. 1 of Skagit County, 
1415 Freeway Drive, Mount Vernon, Washington 98273. Each Bid shall be placed in a sealed envelope 
and shall be mailed or delivered to the Public Utility District No. 1 of Skagit County, to arrive no later 
than 10:00 AM on January 26, 2021.  In person meetings are suspended; therefore, the bid opening will 
be held virtually through ZOOM Cloud Meetings no sooner than 10:01 AM on January 26, 2021.  No Bid 
may be withdrawn after the time set for the Bid opening or before award and execution of the contract 
unless the Owner does not award the contract within sixty (60) calendar days after the opening of Bids.  
The web link, meeting ID, and passcode listed below, are also posted on the District’s website at 
www.SkagitPUD.org 

Join Zoom Meeting - Bid Opening - Judy Reservoir to Mount Vernon Transmission Pipeline, Phase 2 
(Rev. Per Add. No. 1) 
https://skagitpud.zoom.us/j/83974112313?pwd=NjFZSHFPL09XT21UZlhCS0NkS1JmUT09  

Meeting ID: 839 7411 2313  
Passcode: 529074  
One tap mobile  
+12532158782,,83974112313#,,,,,,0#,,529074# US (Tacoma)  
+16699006833,,83974112313#,,,,,,0#,,529074# US (San Jose)  

Dial by your location  
        +1 253 215 8782 US (Tacoma)  
        +1 669 900 6833 US (San Jose)  
        +1 346 248 7799 US (Houston)  
        +1 301 715 8592 US (Washington D.C)  
        +1 312 626 6799 US (Chicago)  
        +1 929 205 6099 US (New York)  
Meeting ID: 839 7411 2313  
Passcode: 529074  
Find your local number: https://skagitpud.zoom.us/u/khkFMhiqc  

5.01 BID DEPOSIT 
 
As a guarantee of good faith and as required by law, each Bid shall be accompanied by a Bid Deposit in the 
form of certified check, cashier's check, postal money order, or surety bond payable to the order of the 
“Public Utility District No. 1 of Skagit County” for an amount not less than 5 percent of the total amount 
of the Bid, including all potential additions and alternatives, but not including sales tax.  If a surety bond is 
to be used as the bid deposit, the document included with the bid submission must have original     
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 BORED AND JACKED CASINGS 
Judy Reservoir to Mount Vernon 02150 - 1 Issued for Bidding 
Transmission Pipeline Phase 2  November 23, 2020 

SECTION 02150 

BORED AND JACKED CASINGS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section specifies jacked casings, installation of carrier pipe in the casing, and installation of end 
seals. Work includes jacking of casings up to 48 inches in diameter for the water transmission pipeline 
and 18 inches in diameter for the water distribution line.  

1.2 QUALITY ASSURANCE 

A. Qualifications: 
1. Jacked Casing Contractor: 

a. On all shifts, use the firm(s) determined acceptable as part of Section 00305 in the bid 
evaluation.   

b. Utilize competent site safety representative and personnel responsible for confined space entry 
that have appropriate training and experience to meet Washington State Department of Labor & 
Industries’ definition of a competent person.  

2. Pipe Jacking Welder and Welding Procedure to be Qualified: 
a. Certified under the provisions of AWS D1.1. When qualified, use an independent local approved 

testing agency not more than six months prior to commencing work on the casing or pipeline 
unless continuously employed in similar welding jobs since last certification. 

b. In qualification tests, use machines and electrodes similar to those to be used in the work. 
Furnish all material and bear the expense of qualifying welders. 

c. Welding procedures: Longitudinal and girth or special welds for pipe cylinders, casing joint 
welds, reinforcing plates, and grout coupling connections. 

3. Surveyor: 
a. The surveyor responsible for line-and-grade control shall be a licensed surveyor registered in the 

state of Washington who has experience with similar projects and a minimum of three years of 
experience with underground construction. 

1.3 SUBMITTALS 

A. Procedures:  Section 01300. 

B. Qualifications: 
1. Pipe Jacking Welder. 
2. Surveyor. 

C. Jacked Casing Plan for each jacked casing crossing.   

D. Certification that the jacking reaction frame and support and excavation support system design are 
constructed as designed by responsible Professional Engineer prior to loading of the excavation support 
system. 

E. Reports and Records. 

F. Casing Pipe:  
1. Product information, including diameter, thickness, and class for each jacked casing crossing. 
2. Mill certificates of the physical and chemical properties of steel casing. 

G. Casing Spacers:   
1. Details of all materials, banding, and insulating material. 
2. Letter from the casing spacer manufacturer that the proposed casing spacer material is suitable for the 

weight of the pipe and the length of push. 
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 BORED AND JACKED CASINGS 
Judy Reservoir to Mount Vernon 02150 - 2 Issued for Bidding 
Transmission Pipeline Phase 2  November 23, 2020 

H. Installation details for casing, casing spacers, and carrier pipe. 
1. Methods and procedures for installing carrier pipe inside casing. 
2. Pipe manufacturer’s recommended spacing for casing spacers. 
3. Methods and procedures to stabilize carrier pipe against annular space grouting forces and maintain 

pipe grade while annular space grouting is installed. 

I. Certification: 
1. Welder certification. 
2. Provide a certified affidavit of compliance for all pipe and other products or materials furnished 

under this Section requirements, including physical and chemical properties of all steel. 

J. Health and Safety Plan – specific to jacked casing operations.  

K. Manufacturer’s data for the following: 
1. External grout. 
2. Annular space grouting, including plans for venting (number and location of vents relative to pipe 

diameter and stiffness). 
3. Casing end seals. 

L. As-Built Records (Drawings). 

1.4 DEFINITIONS 

A. Caving:  The removal of soil or material located beyond or outside of the casing exterior surface (casing 
outside diameter) by the boring equipment, thereby, resulting in a volume of soil greater than the volume 
of the planned bore hole thereby leaving a “cave” or void outside of the casing that has the potential to 
collapse and cause a sinkhole or settlement. 

B. Cobble:  Rock having a maximum orthogonal dimension between 3 and 16 inches and an unconfined 
compressive strength of up to 60,000 pounds per square inch.  Cobbles are not Obstructions. 

C. Boulder:  Rock having a maximum orthogonal dimension greater than 16 inches and an unconfined 
compressive strength of up to 60,000 pounds per square inch. 

D. Wood:  Timber piles, logs, tree trunks, roots, dimensional lumber, and any other fibrous organic material 
shall be considered wood. 

E. Obstruction:  Boulder, Wood, or other natural or man-made material having a maximum orthogonal 
dimension greater than 16 inches that is located at the edge of the casing and prohibits advancing of the 
casing. Cobbles are not Obstructions, and all encountered shall be removed by the Contractor’s 
excavation and spoil removal methods. Boulder, Wood, or other natural or man-made material having a 
maximum orthogonal dimension greater than 16 inches located completely within the cross-sectional area 
of the casing (and not at the edge) are not Obstructions, and all encountered shall be removed by the 
Contractor’s excavation and spoil removal methods. 

F. Annular Space:  Void between the outside of the carrier pipe and the inside of the casing. 

1.5 JACKED CASING PLAN 

A. Submit a separate Jacked Casing Plan for each jacked casing.  

B. Jacked Casing Plan shall include the following, at a minimum: 
1. Jacked casing manufacturer's literature describing in detail the equipment: 

a. Machine type and manufacturing date. 
b. Grade and alignment control system. 
c. Spoils removal system. 
d. Method of face stabilization. 
e. Method of groundwater control. 
f. Jacking mechanism and jacking pressure monitoring design.  
g. Provisions for injecting casing pipe lubricants. 
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 BORED AND JACKED CASINGS 
Judy Reservoir to Mount Vernon 02150 - 3 Issued for Bidding 
Transmission Pipeline Phase 2  November 23, 2020 

2. Detailed layout and drawings of jacking and receiving pits including: 
a. Jacked casing operation setup. 
b. Location of the power and control units. 
c. Spoils handling system. 
d. Hydraulic jack configuration. 
e. Thrust reaction backstop configuration. 
f. Pipe rail layout. 
g. Pipe entrance and exit seals. 
h. Detailed locations and sizes of jacking and receiving pits. 

3. Pit ventilation layout details and calculations. Ventilation system shall meet Part Q of Chapter 296-
155 WAC. 

4. Calculations: 
a. Calculations and design of jacking reaction frame and support for thrust restraint. 

1) Prepared, stamped, dated, and signed by a Professional Engineer registered in the State of 
Washington and coordinated with excavation support system design per Section 02160.  

2) Design the reaction frame and support for the maximum jacking capacity to be experienced 
plus a minimum safety factor of 2.0. 

3) Demonstrate the ability of the soils to resist the forces transmitted to it without excessive 
deflection, damage to existing improvements, or exceedance of allowable passive 
resistance/lateral capacity. 

b. Calculations of maximum jacking force anticipated for each drive and a description of the 
controls to ensure that the maximum allowable hydraulic pressure will not be exceeded during 
jacking operations. 
1) Identify the maximum jacking resistance for the complete casing.  At a minimum, the 

calculations for the maximum frictional resistance and the maximum face pressure are 
required to determine maximum jacking load for design of the jacking reaction frame and 
supports, jacking mechanisms, casing pipe, and casing pipe joints. The pipe, pipe joint, and 
the reaction frame shall be designed for the maximum jacking capacity to be experienced 
plus a safety factor. 

2) Prepared, stamped, dated, and signed by a Professional Engineer registered in the State of 
Washington that clearly state the relationship between hydraulic pressure in each jacking 
circuit and the force applied to the pipe during jacking. 

3) Maximum force that the jacking equipment is capable to produce. 
c. Calculations showing the casing pipe and joints can withstand the maximum stresses to be 

imposed during installation. 
1) Stresses to be imposed on the casing include earth loads, jacking forces, external loads such 

as live loads, face pressures, and frictional resistance along the casing string, and any other 
loads that may be reasonably anticipated during installation. 

2) Prepared, stamped, dated, and signed by a Professional Engineer registered in the State of 
Washington. 

5. Casing pipe diameter, thickness, and joint type proposed. 
6. Jacked casing pipe lubricant description.   
7. Grouting procedure for filling voids outside of jacked casing pipe.  
8. Description about how small diameter carrier pipes (where applicable) will be secured within the 

casing with the large diameter carrier pipe.  
9. Line and grade calculations and layout with tolerances for casing installation.  Demonstrate that 

carrier pipe and casing spacers will be installed to the line and grade indicated in the Drawings.   
Specify maximum allowable casing variance from line and grade that will allow for installation of 
carrier pipe and casing spacers to the line and grade indicated in the Drawings. 

10. Detailed schedule for jacked casing operation including identification of activities that will require 
the Contractor to obtain written approval from local authorities having jurisdiction.  

11. Tunnel spoils disposal plan including slurry handling and dewatering and disposal of decanted liquid. 
Testing shall be included.   
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 BORED AND JACKED CASINGS 
Judy Reservoir to Mount Vernon 02150 - 4 Issued for Bidding 
Transmission Pipeline Phase 2  November 23, 2020 

12. Contingency plan:  Step-by-step description of the planned operation to deal with specified situations 
listed below.  Include an itemized list of materials and equipment required to be available on site to 
complete the work. 
a. The presence of cobbles, boulders, wood, or other materials that obstruct forward progress of the 

casing. 
b. Caving conditions at the face of the excavation or elsewhere along alignment. 
c. Groundwater seepage at the face of the excavation. 
d. Movement or failure of jacking reaction frame. 
e. Excessive frictional forces that jeopardize the successful completion of the casing installation. 
f. Misalignment of casing and inability to install carrier pipe to the line and grade indicated in the 

Drawings. 
g. Grade control in areas of soft ground and peat. 

13. Statement that the Contractor takes sole responsibility for the structural integrity and safety of the 
proposed operation. 

C. Permits associated with the pipe jacking operations. 

1.6 REPORTS AND RECORDS 

A. Certified survey notes and shift reports, including as-built location of steel casing. 

B. Volume of external grouting applied. 

C. Maintenance records of the pipe jacking system. 

D. Volume of soil removed per linear feet of casing installed. 

E. Daily Log:  
1. During jacking operations submit a daily log including: 

a. Jacking forces exerted on the casing in tons. 
b. Pipe position in relation to line and grade. 
c. Lubrication volume. 
d. Pumping pressure. 
e. Volume of muck. 
f. Daily readings on excavation support system of pits to detect any vertical or horizontal 

movement. 

F. Volume of annular space grouting applied. 

G. Reporting of all information does not relieve the Contractor of its responsibility nor does it place on the 
District responsibility for control and protection of the work. 

1.7 HEALTH AND SAFETY PLAN  

A. Prepare a Health and Safety Plan specific to pipe jacking operations.  

B. Text shall address all Work in this Section including, but not limited to, man entry inside the casing 
during installation and after the casing is installed for external grouting and carrier pipe installation. 

C. Perform work in a manner to maximize safety and avoid exposure of workers and equipment to 
hazardous and potentially hazardous conditions in accordance with applicable safety standards and 
Contractor's safety procedures.  Specify items required for the emergency plan that are not covered in the 
general safety plan being prepared under Section 01352. 

D. Tunnel conditions, safety provisions, and operations shall be in conformance with WAC 296-155-730. 

1.8 EQUIPMENT 

A. Capable of alignment and grade required to install carrier pipe to the line and grade indicated in the 
Drawings, as indicated in the Jacked Casing Plan submittal. 
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 BORED AND JACKED CASINGS 
Judy Reservoir to Mount Vernon 02150 - 5 Issued for Bidding 
Transmission Pipeline Phase 2  November 23, 2020 

B. To avoid voids outside the casing, design so that excavation is carried out entirely within the head and not 
in advance of the head. 

C. Excavated materials:  Removed from the casing as the jacking operation progresses with no accumulation 
of excavated materials within the casing. 

1.9 JACKED CASING MEETINGS 

A. Schedule and conduct meetings with the District, Engineer, and local authorities having jurisdiction to 
review the Jacked Casing Plan prior to each jacked casing operation. 

B. Meetings to occur a minimum of two weeks prior to starting jacked casing field operations. 

1.10 PERSONNEL 

A. Field superintendent shall be present full-time at the job site whenever pipe jacking work is in progress.  

1.11 BASELINE GROUND CONDITIONS 

A. Purpose of Baseline: 
1. Provides a basis for bidding. 
2. Provides a basis for evaluation and resolution of differing site conditions related to the items being 

baselined.  
3. Provides a basis for the type of jacked casing equipment to be utilized for the work.  
4. Sets baselines for geotechnical conditions assumed to be encountered during construction. Although 

based on geotechnical information and data gathered through geotechnical explorations and other 
sources, the baseline ground conditions are not statements of geotechnical fact and shall not be 
considered a warranty that such conditions will actually be encountered.   

5. No representation is made relative to geotechnical conditions not explicitly addressed in the Baseline.  
See Section 01012 for geotechnical information for the Contract. 

B. Baseline for Bored and Jacked Cased Crossing for Water Transmission Pipeline under State Route 9: 
1. No representation is made relative to the location of potential Obstructions along the length of the 

alignment or relative to the casing wall.   
2. Up to two Obstructions will be encountered during excavation of the casing located at any station 

and in no particular orientation.  Potential Obstructions encountered along the alignment that are 
ingested by the excavation equipment due to their size, location, and orientation shall not be 
considered an Obstruction.  Obstructions in excess of the two Obstructions included in the bid item 
lump sum price shall be considered for payment under the provisions for changes. 

C. Baseline for Bored and Jacked Cased Crossing for Water Distribution Line under State Route 9: 
1. No representation is made relative to the location of potential Obstructions along the length of the 

alignment or relative to the casing wall.   
2. No Obstructions will be encountered during excavation of the casing. Potential Obstructions 

encountered along the alignment that are ingested by the excavation equipment due to their size, 
location, and orientation shall not be considered an Obstruction.  Obstructions shall be considered for 
payment under the provisions for changes. 

1.12 SITE CONDITIONS 

A. See Section 01012 for the Geotechnical Data Report. 

PART 2 - PRODUCTS 

2.1 CASING 

A. The steel casing pipe shall be in accordance with ASTM A283, Grade C, unless indicated otherwise.  

B. The minimum diameter and wall thickness shall be as indicated in the Drawings. Increase casing wall 
thickness as needed based on Contractor’s means and methods.  

Judy Reservoir to Mount Vernon 
Transmission Pipeline - Phase 2

Page 12 of 24 December 17, 2020 
Addendum No. 1



 
 BORED AND JACKED CASINGS 
Judy Reservoir to Mount Vernon 02150 - 6 Issued for Bidding 
Transmission Pipeline Phase 2  November 23, 2020 

C. Yield strength of the casing: 36,000 psi, minimum. 

D. Provide 2-inch grout port connections regularly spaced at 5 feet on center alternating at 30 degrees from 
plumb each side of the vertical centerline. Longitudinal spacing between the grout port connections may 
be decreased to provide more frequent grouting, but in no case shall the spacings shown or specified be 
exceeded. 

E. Casing section joints shall be butt welded in the field. Each end of the casing for butt welding shall be 
prepared by providing 1/4-inch by 45-degree chamfer on the outside edges.  

F. Pipe used for jacking shall be capable of withstanding the jacking forces imposed by the process of 
installation, as well as the final in-place loading conditions. 

2.2 LUBRICANT 

A. Lubricant shall be a refined, processed natural high swelling montmorillonite clay (Bentonite slurry) or 
other product acceptable to the District as necessary to produce satisfactory lubrication and earth support.  

2.3 EXTERNAL GROUT 

A. Grout shall consist of one part Portland cement and three parts sand by volume and the minimum amount 
of water necessary to obtain the desired consistency.  

B. Grout mixtures shall contain 2 percent of bentonite by weight of the cement. Portland cement, water and 
sand shall conform to the applicable requirements of Section 03002, except that sand to be used shall be 
of such fineness that 100 percent will pass a Standard No. 8 sieve and at least 45 percent, by weight, will 
pass a Standard No. 40 sieve.  

 

2.4 CASING SPACERS  

A. Insulators shall be a manufactured non-centered/restrained positioning type as indicated in the Drawings. 

B. Band: 
1. Length: 12 inches. 
2. Material: Stainless steel or fusion epoxy coated steel. 

C. Runners:  
1. 2 inches wide, of glass-reinforced plastic or high density polymer. 
2. Minimum of four runners shall be used to support the bottom of the carrier pipe and at least two 

runners shall be used at the top of the pipe. 

D. Riser (between band and runner):  
1. Manufacturer’s standard of sufficient height to provide the clearances indicated in the Drawings. 
2. Material: Stainless steel. 

E. Provide a letter from the casing spacer manufacturer that the proposed casing spacer material is suitable 
for the weight of the pipe and the length of push. 

F. Acceptable Manufacturers: 
1. Cascade Waterworks Manufacturing, Co.. 
2. PSI: Model C or W. 
3. Advanced Products and Systems. 
4. Approved Equal. 

2.5 ANNULAR SPACE GROUT 

A. Portland cement and additives. 

B. Other lightweight material that minimizes the buoyant forces on the carrier pipe. 

C. Compressive Strength: 
1. Penetration resistance of 100 psi in 24 hours when tested in accordance with ASTM C403. 
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2. Compressive strength of 300 psi in 28 days when tested in accordance with ASTM C495 or ASTM 
C109. 

D. Acceptable Manufacturers (Grout Mix Series): 
1. Pacific International Grout Company LDB 662. 
2. Masterflow 713. 
3. Geofill Cellular Concrete, LD. 
4. Approved Equal. 

E. Mix Designs: To completely fill the annular space, develop one or more mixes based on the following 
requirements: 
1. Size of the annular void. 
2. Sufficient strength and durability to prevent movement of the carrier pipe. 
3. Provision of adequate retardation. 
4. Low hydration temperature. 
5. Provide less than 1 percent shrinkage by volume. 

F. Density: Design a grout mix with a density to prevent floating of the carrier pipe and to meet the 
requirements of the grouting procedure. 

G. Viscosity: The grout efflux time shall not exceed 35 seconds in accordance with ASTM C939. 

2.6 CASING END SEALS 

A. Seal shall be a synthetic rubber sleeve, attached to end of the casing pipe and around the carrier pipe with 
stainless steel band clamps.  Type may be either a pull-on conical model or a split wrap-around model. 

B. Acceptable Manufacturers: 
1. Cascade Waterworks Manufacturing, Co.: Model CCES. 
2. Advance Products and Systems. 
3. PSI: Model C or W 
4. Approved Equal. 

PART 3 - EXECUTION 

3.1 GENERAL 

A. Provide a minimum of 10 days advance notice of the start of excavation for pipe jacking operations. 

B. Immediately notify the District, in writing, when any problems are encountered with equipment or 
materials, or if the Contractor believes the conditions encountered are materially and significantly 
different than those represented by the Contract Documents. 

C. Use only equipment identified in the Jacked Casing Plan receiving a Review Action of NO 
EXCEPTIONS TAKEN or MAKE CORRECTIONS NOTED and implementing the work covered in the 
submittal in accordance with the markings noted; see Section 01300. 

D. For the WSDOT jacked casing installations, comply with all requirements of Section 01060. 

E. Attend jacked casing meetings as required per this Section. 

3.2 WELDING 

A. Welding procedures used to fabricate steel casings shall be prequalified under the provisions of 
ANSI/AWS D1.1. Welding procedures shall be required for, but not necessarily limited to, longitudinal 
and girth or special welds for pipe cylinders, casing joint welds, reinforcing plates, and grout port 
connections. 

B. Welding shall be done by Pipe Jacking Welder, qualified per this Section.  

C. Inspect and test field welds and complete weld repairs as required prior to jacked casing operations. 
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D. Perform the following inspection and testing:  
1. Visually inspect field welds per AWS D1.1. 
2. Test fillet welds of field single-welded lap joint using the magnetic particle testing procedures and 

acceptance criteria set forth in AWS D1.1, Section 6.14.5, Table 6.1. 
3. Test field butt welds by 100 percent radiographic of the first two welded pipe joints, and 10 percent 

of the joints thereafter using methods and acceptance criteria in API Standard 1104. If visual 
inspection notes questionable welding or a test fails, then testing shall be on a continuous basis until 
acceptable welds are accomplished. Repair welds deficient in size by adding weld metal. 

3.3 EXCAVATION AND DEWATERING 

A. Excavation and the excavation support system of the jacking and receiving pits shall be in accordance 
with Section 02200 and Section 02160, respectively. The excavations for the pipe jacking operations shall 
be adequately shored to safeguard existing substructures and surface improvements and to ensure against 
ground movement in the vicinity of the jack supports. 

B. If groundwater is encountered, the water and flow shall be controlled such that the work is protected and 
flowing soil conditions do not occur. Dewatering, if required, shall be provided in accordance with 
Section 02140. 

C. Excavated materials removed from the pipe jacking operations shall be removed as the pipe jacking 
operation progresses and disposed of in accordance with Section 02200. No excavated material shall be 
left within the casing. Sluicing or jetting to remove materials shall not be allowed. 

3.4 CONSTRUCTION OF PITS 

A. Per Section 02160. 

B. Construct the pit support system to the necessary size, shape, and depth to allow construction and to 
provide adequate space and safe support for the pipe jacking and excavation work.  

C. Install support systems in a manner that will maintain safety and minimize ground movement. If used, 
interlocking sheeting and liner plate shall be installed with tight joints to minimize ground loss. For 
braced excavation, wedge or jack all supports to ensure a tight fit and positive load on the supports before 
continuing the excavation. Fill all voids behind sheeting before tightening supports. Record daily readings 
on the support system to detect any vertical or horizontal movement. Corrective measures shall be taken 
immediately where movement or deformation of support systems may in any way impair the integrity of 
such support system, or that of adjacent facilities. Immediately repair any damage to existing facilities 
caused in part or wholly as a result of the Contractor's operations.  

D. Provide security fencing around work areas. Open pits shall be steel plated overnight.   

E. Care shall be taken when setting the pipe guide rails in the jacking pit to ensure correctness of the 
alignment, grade, and stability. If a concrete thrust block or treated soil zone is used, concrete or other 
materials shall have attained the required strength before jacking begins. 

F. Penetrations of the pit excavation support system shall be made with procedures and installations to 
prevent the intrusion of soil and water. 

G. The Professional Engineer(s) responsible for the design of the jacking frame and support and excavation 
support system shall certify that the systems were constructed as designed prior to loading of the 
excavation support system. 

3.5 STEEL CASING 

A. Install casing by jacking in the trenchless locations indicated in the Drawings. 

B. Repair, if approved by the District, or remove and replace casing damaged during the jacking operation. 
1. Repair or replace casing damaged during the jacking operation.  All proposed repairs shall be 

certified by a Professional Engineer registered in the State of Washington that the repair is equal to 
or exceeds the original strength of the casing. 
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C. Alignment and Grade: 
1. Line and grade of the casing shall not exceed the maximum allowable variance required to allow 

installation of the carrier pipe within the casing to line and grade. 
2. Check the alignment and grades of the leading end of the casing often enough to be able to correct 

any line or grade deviations while the jacked casing is in progress. 
3. Line and grade checks at intervals not exceeding 40 feet. 
4. Correct any deviation from grade or alignment. 
5. Laser control: Use for both vertical and horizontal alignment. 

D. Avoidance of Caving: 
1. Take special care during the installation of the jacked casing to ensure that no Caving and settlement 

is caused to the above surface and that existing facilities and the ground surface near the casing 
alignment are not affected by sinkholes or settlement. 

2. Repair any caving caused by the placement of the casing pipe. 

E. Excavate the jacked pipe in accordance with the methods described herein: 
1. Conduct all jacked casing operations by methods and with equipment, which will positively control 

dust, fumes, vapors, gases, fibers, fog, mists, or other atmospheric impurities. 
2. Provide compressed air and electricity for operations from a source outside the jacked casing. 
3. Maintain clean working conditions at all times inside the casing. 
4. Remove all muck, slush, grout spills, unusable timber, and any other material not required for jacked 

casing operations. 

F. Structural steel or concrete cradles of sufficient length shall be provided to assure accurate control of pipe 
jacking alignment. Provide adequate space within the excavation to permit the insertion of the lengths of 
casing to be jacked. Concrete or structural steel sections shall be anchored to ensure action of the jacks in 
line with the axis of the casing.  

G. Casing Pipe Preparation and Handling:  
1. Inspect all casing pipe prior to lowering into the jacking pit to ensure that no defective materials are 

being used.  
2. Pipe delivered with visible damage shall not be used. Damaged or defective pipe shall be marked 

with a permanent marking as rejected and shall be promptly removed from the job site.  
3. Use proper tools and equipment to handle pipe. Slings shall be made of rope, nonmetallic webbing, 

or other materials that will not damage the pipe or casing. Chain or cable slings or chokers shall not 
be used to handle the pipe. Lifting eyes, if used, shall be constructed to provide uniform bearing 
along the top of the pipe. Lifting eyes shall not be used.  

4. Clean ends of pipe thoroughly. Remove foreign matter and dirt from pipe joints during laying.  

H. Install instrumentation, take readings, and provide copies of measurement data to certify all jacking 
forces.  These readings shall include all forces exerted during the jacking.  Readings are intended to show 
the actual forces exerted on the casing to verify that these forces do not exceed the design requirements 
for the casing materials used. 

I. Continuously monitor, record, and control the rate and amount of pipe string advance with the rate and 
volume of excavation to ensure that no over-excavation occurs.  Promptly notify the District if the 
volume of excavated materials exceeds the in-place volume of an individual casing section by more than 
10 percent.  Alter operations to allow excavation within that allowed by the specification. 

J. Modify the jacking operation if there is an inability of the Contractor to complete a jacking run without 
exceeding the maximum unit hydraulic pressure as stated in the Contractor's Jacked Casing Plan, or 
suspend jacking in that run. 

K. Notify the District immediately if obstruction stopping forward motion of operation is encountered during 
installation. 

L. Casing Pipe Installation:  
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1. The installation of the casing shall be subject to the approval of the local authority having jurisdiction 
over the area containing the pipe jacking operations.  

2. Once jacking commences, jack continuously, with maintenance stoppages not to exceed 8 hours per 
day. This requirement may be modified if the Contractor submits to the District, for prior acceptance, 
methods and details that shall prevent “freezing” of the casing pipe and ensure that the heading is 
stable at all times.  

M. Lubricant:  
1. A bentonite slurry shall be used for lubricating the exterior of the casing pipe during jacking 

operations.  
2. Bentonite slurry may be pumped through the grout port connections; however, the bentonite slurry 

shall not be injected ahead of the pipe.  
3. Provide a pressure gauge at the grout port that indicates pumped slurry pressure. 

N. External Grouting:  
1. Immediately after completion of the pipe jacking operations, inject grout through the grout port 

connections in such a manner as to displace the lubricant and completely fill all voids outside the 
casing pipe resulting from the jacking operations.  

2. Grout pressure shall be sufficient to displace the lubricant and controlled so as to avoid deformation 
of the steel casing and avoid movement of the surrounding ground.  

3. After completion of the grouting operations, close the grout port connections with cast-iron threaded 
plugs. 

O. Caved Areas: 
1. Inspect each grout port after opening to confirm the requirement for grouting.  Pump external grout 

into each port under low pressure. 
2. Place grout by positive displacement pumps. 
3. Place grout at pressures that are requisite for the conditions encountered.   
4. Provide gages to indicate grout pressure obtained. 
5. Fill all voids and record the amount of grout placed 

P. Caving/Heave:  
1. Take care during the installation of the casing pipe to ensure that no caving, settlement, or heave of 

above surfaces is caused.  
2. Maintain close observation of the above surfaces and be prepared to contact the District, Engineer, 

and WSDOT if settlement, caving, or heave is detected.  
3. Coordinate and arrange for repairs as required. 

Q. Cleaning and Testing: 
1. Clean casing, leaving it free of debris. 
2. Casing shall be inspected after external grouting and prior to installing the carrier pipe.  Acceptance 

of the casing shall be based on a final inspection conducted by the Contractor and observed by the 
District. 
a. No visible leakage will be allowed. 

3.6 GROUND MOVEMENT 

A. Be responsible for monitoring ground movements associated with the work and making suitable changes 
in construction methods to control ground movements and prevent damage to the Work and roadway. 

B. Ground movement at the roadway shall be monitored per Section 02212.  

C. Perform pipe jacking excavation in a manner that will minimize the movement and minimize subsidence 
of the ground in front of, above, and surrounding the casing. Support the ground in a manner to prevent 
loss of ground and keep the perimeter and face of the heading stable at all times including shutdown 
periods.  

3.7 EMERGENCY MEASURES  
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A. Wherever there is a condition which, in the opinion of the District, may endanger the stability of the 
excavation or adjacent structures, operate with a full crew for 24 hours a day, including weekends and 
holidays, without intermission until those conditions no longer jeopardize the stability of the Work. 

3.8 INSTALLATION OF CARRIER PIPE, ANNULAR SPACE GROUTING, AND CASING END SEALS 

A. Prior to installation of the carrier pipe, verify that the alignment, grade, and deflection of the casing pipe 
will allow the carrier pipe to slide into place without binding. 

B. The entire length of casing shall be in place before installation of the carrier pipe. Install the casing 
spacers on the carrier pipe in accordance with the manufacturer’s recommendations, join the pipe, and 
slide the carrier pipe into the casing.    

C. Implement measures to maintain integrity of coating of the carrier pipe. 

D. The first carrier pipe joint outside of the casing shall be within 12 inches of the casing end. 

E. Annular Space Grouting: 
1. Complete testing of the carrier pipe before annular space grouting. 
2. Install annular space grouting between the carrier pipe and casing pipe. 
3. Accomplish grouting by filling the carrier pipe with water and pressurizing to offset the grout head 

pressure, so that the net external pressure does not exceed the allowable buckling pressure of the 
carrier pipe. 

4. Prior to grouting, cap, bulkhead the ends of the casing, and provide appropriate venting.  Submit 
plans for venting, including the proposed number and location of vents relative to pipe diameter and 
stiffness. 

5. The annular space shall be completely (100%) grouted. 
6. Shield or protect coating of carrier pipe during grouting operations. 

F. Casing End Seals:  
1. Install seals at both ends of casing in accordance with the manufacturer’s instructions.  Completed 

installation shall provide an earth tight seal. 

3.9 CASING SURVEY 

A. After completing the casing installation and prior to demobilization of the installation equipment, use the 
licensed surveyor to provide the District with survey information related to as-built location of the casing. 

3.10 CLOSING OF PITS 

A. After jacking equipment and excavated materials from the pipe jacking operations have been removed 
from the launching pit, prepare the bottom of the launching pit as a pipe foundation. Remove all loose 
and disturbed materials below pipe grade to undisturbed earth and recompact the material in accordance 
with Section 02200. 

3.11 RECORD KEEPING 

A. As-built records: 
1. Maintain a daily project log of drilling operations and a guidance system log. Copies of both logs 

shall be given to the District at completion of project. Upon completion of pipe jacking operations, 
prepare as-built drawings to scale, certified as to accuracy by Contractor. 

END OF SECTION
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Judy WTP to Mount Vernon Transmission Pipeline Project, Phase II  
Pre-Bid Meeting Minutes 

December 8, 2020 
10:30 AM 

 
 
 
A pre-bid meeting for the Judy WTP to Mount Vernon Transmission Pipeline Project, Phase II 
was conducted via Zoom virtual meetings on Tuesday, December 8, 2020 at 10:30 AM. 
 
Mike Benton, Project Manager, opened the meeting by asking everyone to identify themselves 
and their company in the “chat” feature, for recording attendance.   
 
Introductions 
Project Manager Benton led the following introductions: 
District Staff including, George Sidhu, P.E., General Manager; Mark Handzlik, P.E., 
Engineering Manager; Brandt Barnes, Project Manager/Inspector; Kirk Juneau, Project 
Inspector; Michelle Peters Administrative Assistant; Catherine Price, Contract Coordinator; 
Wendy LaRocque, Environmental Compliance Coordinator; Mike Fox, Operations Manager; and 
Ryan Anderson, Operations Superintendent.  HDR Staff including, Danny Applegate, P.E., 
Project Manager; Carrie Murillo-Oakes, P.E., Deputy Project Manager/Design Lead; Michael 
Blanchette, P.E., Engineer of Record; and Malia Bassett, Environmental Planner.  Staheli 
Trenchless Consultants including, Kimberly Staheli, Ph. D., P.E, President/Principal Engineer; 
and Jake Andresen, MS, P.E., Project Engineer.  Murraysmith including, Tom Lindberg, P.E., 
Principal Engineer; and Chris Hiatt, P.E., Project Engineer.  Historic Research Associates, 
Jordan Pickrell, PhD, Project Archaeologist; and GeoTest, Jeremy Wolf, L.E.G., Vice President. 
 
Others in attendance, some were not identified, were District Staff: Karen Morgan, Data 
Technician; Al Littlefield, Commissioner; Bill Trueman, Engineering Supervisor; Mark Semrau, 
P.E., P.M.P, Capital Projects Manager.  Also in attendance were: Michael Corey, The HDD 
Company; Joe M. Rose, UPI; Brad Israel, Blue Sky Construction; Darren Cahoon, Tapani, Inc.; 
Zach, Interwest Construction; Josh Rowell, IRZ Construction Division; Patrick Finnegan, Blue 
Sky Construction; Jamie Howard, Mitchell Sorestad and Keenan Thomas, IMCO; Todd Pittman 
and Dick McElligott, James W Fowler; Ryan Thread, Northwest Pipe; Kurt Myhre, Michel’s 
Directional Crossings; Carolyn Dodge and Dan Baillargeon, United Piping; Bill Anderson, 
Kulchin Drilling; Mark Rocha, Hanging S Companies; Aaron Gentilucci, Bridge Brothers; Neil 
Swope, HDD; Mason Dhanens, Scarsella Brothers; Rob Tumbleson, ECI Contracting; Chris 
Parshall, Kiewit; Kyle Gebhardt, Strider Construction; Dane Bergman, The Tunneling Company; 
Tommy Casias, Thompson Pipe Group; Jack Arizcuren, Acro Bridge; CP Shannon; J King; and 
iPad-GG7ZNOYX;  
 
Purpose of the Pre-Bid 
PM Benton briefly reviewed the project highlights as detailed in bid specifications (page 12 & 
13) which included, but was not limited to, items such as pipeline types, sizes and lengths, 
erosion control, potholing, traffic control, staking, clearing and grubbing, stream bypassing, 
dewatering, road crossings, bridge construction; tapping, HDD, electrical/SCADA, flushing, 
disinfecting, abandoned lines, and restoration.  He also showed a drone video of the project 
recorded May 8, 2020 while highlighting unique parts of the project 
https://www.youtube.com/watch?v=b9I6qjkXtns. 
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Project Overview 
PM Benton stated that bids shall be placed in a sealed envelope and shall be mailed or delivered 
to the District, to arrive no later than 10:00 AM on January 12, 2021.  In person meetings are 
suspended; therefore, the bid opening will be held virtually through ZOOM Cloud Meetings no 
sooner than 10:01 AM on January 12, 2021.  Bids will be opened and read aloud via Zoom 
virtual meetings: 
https://skagitpud.zoom.us/j/83558679048?pwd=b05zTE0rTC8yeVZ3Y251bGN0OWNEdz09  
Meeting ID: 835 5867 9048  
Passcode: 205464  
 
Funding/Wages/Loans & Grants 
PM Benton stated that there are two funding sources for this project, WS Public Works Board 
Loan and EPA WSDOH Drinking Water State Revolving Fund.  There are two wages for the 
project, Washington State Prevailing Wages and Federal Davis Bacon Wages (see bid 
specifications Appendices), the higher of the two wages for each work classification apply to this 
project. 
 
Anticipated Award 
PM Benton stated that the Notice to Proceed is anticipated mid-February, there are 730 
consecutive calendar days to complete the project.  Work can be sequenced to accommodate 
challenges allowing dry season work where possible.  Engineering Manager Handzlik indicated 
one challenging area would be Fox Road due to high water levels.  Handzlik also pointed out that 
there are horse pasture accommodations in the specifications to be aware of. 
 
Permits 
PM Benton stated that there are several permits for this project.  The permits that have been 
acquired for this project are listed in the Bid Specifications, Section 1600, Table A.  Other 
permits will be included via Addendum. 
 
Bid Schedules 
PM Benton stated that there are two Bid Schedules for this project, Schedule A, Skagit 
PUD’s 36” transmission line including the East Fork Nookachamps Creek bridge superstructure 
and Schedule B, Skagit County’s East Fork Nookachamps Creek bridge improvements 
(pedestrian bridge along the Centennial Trail).  
 
Utility Coordination  
PM Benton stated that there are multiple utilities to coordinate with in the specifications, 
including, but not limited to: 
Skagit PUD - tie-ins to existing infrastructure and switching over existing metered services 
Puget Sound Energy, Mike Schroyer – deenergize existing overhead power paralleling the HDD 
crossing and along Fox Road  
Williams Pipeline, Michael Tsiporenko –special provisions working near the high pressure 
gaslines 
Cascade Natural Gas, Addam Sad 
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Frontier Communications, Bret Murdock – relocations.  PM Benton stated that the overhead 
fiber line, along the north side of State Route 9 fronting the new bridge location, has been 
temporarily relocated by Frontier (now Ziply).  The District will coordinate having this overhead 
fiber reinstalled once the bridge work has been completed.  
Comcast, Bill Inama – relocations  
Wave Broadband, Jeremey Strand – relocations 
 
PM Benton share the vicinity map of the project from the west to east, HDD on College Way to 
Old Day Creek Road/Judy Reservoir. 
 
Addendum will be issued including minutes from this meeting and any questions/answers to 
date.   
 
Questions/Answers 
Neil Swope, HDD Co 
Q: Does the welding specification of the HDD bore pipe require x-ray or will it be a typical 
AWS welding standard?  Is it spiral welded pipe? 
 
Todd, JW Fowler 
Q: Is a geotechnical report available? 
A: Yes.  It was not included in the bid specifications but is included in the Reference 
Documents. 
 
With no further questions, the pre-bid meeting of Tuesday, December 8, 2020 was adjourned at  
11:30 AM. 
 
Respectfully Yours, 
Catherine Price, Contract Coordinator  
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